STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 09/ 29/ 05 IN LOS ANGELES COUNTY AT

CONTRACT NUMBER 07-127264 PEARBLOSSOM AND LLANO FROM 2.1 KM

LOCATI ON 07-LA-138-61.5/63.6 EAST OF LONGVI EW ROAD TO 0.1 KM
VEST OF 165TH STREET EAST
W DEN HI GHWAY AND CONSTRUCT BRI DGE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
PROPGCSALS | SSUED 14 FUND TOTAL HE13 , HB1 17, 144, 000

NUMBER OF BI DDERS 3 ENG NEERS EST

PROGRAM ELEMENTS IRS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 14, 694, 280. 00 1
2 15, 738, 701. 55 3
3 16, 487, 468. 50 2

15, 324, 091. 30 AMOUNT UNDER

629, 811. 30

DEPARTMENT OF TRANSPORTATI ON

TOTAL NUMBER OF WORKI NG DAYS

Bl D245

PAGE 1

10/ 03/ 05
CONTRACT CCDE 'B '
87 CONTRACT | TEMS

FEDERAL AID ACNH- P138-(037)E

550
PERCENT UNDER EST 4. 11

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

831 724-1011
00000089

FAX 831 768-4021

562 929-1128
00000088

FAX 562 864-8970

916 334-1221
00286430

FAX 916 334-0562



07-127264
07-LA-138-6
09/ 29/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

10/ 03/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVERI CAN STEEL PLACERS
FONTANA CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

DYW DAG SYSTEMS
LAKEWOCD CA

HARBER COVPANI ES
SAN BERNARDI NO CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

OUR VALLEY FENCE COVPANY
RI DGECREST CA

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

REBAR

PROFI LE GRI NDI NG AND SAWCUT

PRESTRESSI NG

BRI DGE DEMOLI TI ON

ELECTRI CAL

FENCI NG

PLANTI NG AND LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS AND SMALL SI GNS

STRI PI NG AND SLURRY SEAL



07-127264 Bl D245

07-LA-138-6 PAGE 3

09/ 29/ 05 10/ 03/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BURT SALI' S CONTRRACTOR Rl P RAP
SANTA BARBARA CA
C AND W CONSTRUCTI ON FENCI NG
VENTURA CA
FI NEGRADE EQUI PMENT CLEARI NG AND EXCAVATI ON
LANCASTER CA
H GHLI GHT ELECTRI C ELECTRI CAL
PERRI S CA
PRSI COLD M LLI NG
Rl VERSI DE CA
REYCO SM TH AND REYNCLDS LANDSCAPI NG
Rl VERSI DE CA
SUPER SEAL AND STRI PI NG STRI PI NG
FI LLMORE CA
TW NNI NG LAB TESTI NG
LONG BEACH CA
UNI TED STEEL PLACERS REBAR
MJURRI ETA CA
UNI TED TRAFFI C SERVI CE AND SUPPLY CONSTRUCTI ON AREA SI GNS
| NDUSTRY CA
VALLEY SLURRY SEAL SLURRY

VEEST SACRAMENTO CA
CONTI NUED ON NEXT PAGE



07-127264
07-LA-138-6
09/ 29/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 03/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

WEST COAST DEMCLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AMERI CAN STEEL PLACERS
FONTANA CA

BERT SALI S
SANTEE CA

DS
LAKEWOOD CA

GRANI TE CONSTRUCTI ON
PALMDALE CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

CUR VALLEY FENCE COVPANY
RI DGECREST CA

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

REBAR

ROCK SLOPE PROTECTI ON

PRESTRESSI NG

ASPHALT CONCRETE PAVI NG

ELECTRI CAL

FENCI NG AND METAL BEAM GUARD RAI L

LANDSCAPE, | RRI GATI ON AND TRANSPLANT TREE

STRI PI NG AND SLURRY SEAL



07-127264 Bl D245

07-LA-138-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00 2, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 300 1, 900. 00 570, 000. 00
3 035284 TEMPORARY TORTO SE FENCE ( TYPE ESA) M 8, 400 17. 00 142, 800. 00
4 073000 TEMPORARY CULVERT M 350 500. 00 175, 000. 00
5 035285 TEMPORARY CONCRETE FLARED END SECTI ON EA 8 1, 800. 00 14, 400. 00
6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
7 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 100, 000. 00 100, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 40, 000. 00 40, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 155, 900. 00 155, 900. 00
10 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 95 15. 00 1,425. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 29, 600 .45 13, 320. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 80 60. 00 4,800. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,090 3.00 3, 270. 00
14 (S) 035286 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM LS LUMP SUM 30, 000. 00 30, 000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 17, 200 27.00 464, 400. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 210 170. 00 35, 700. 00
17 035287 ABANDON WELL EA 1 3, 500. 00 3, 500. 00
18 150605 REMOVE FENCE M 220 11. 00 2,420.00
19 150630 REMOVE MARKER EA 22 50. 00 1,100. 00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 390 31. 00 12, 090. 00
21 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3, 340 1.30 4,342.00
STRI PE
22 150710 REMOVE TRAFFI C STRI PE M 1, 460 1.25 1,825.00
23 150713 REMOVE PAVEMENT MARKI NG %24 12 15. 00 180. 00
24 150722 REMOVE PAVEMENT MARKER EA 125 1.00 125. 00
25 150730 REMOVE CHANNELI ZERS EA 13 40. 00 520. 00
26 150742 REMOVE ROADSI DE SI GN EA 24 125. 00 3, 000. 00
27 152396 RELOCATE SI GN PANEL EA 2 500. 00 1, 000. 00
28 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 6, 500 2.50 16, 250. 00
29 153210 REMOVE CONCRETE VB 22 200. 00 4, 400. 00
30 157551 BRI DGE REMOVAL, LOCATION A LS LUWP SUM 75, 000. 00 75, 000. 00
31 157552 BRI DGE REMOVAL, LOCATION B LS LUMP SUM 75, 000. 00 75, 000. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 10, 000. 00 10, 000. 00
33 190101 ROADWAY EXCAVATI ON VB 360, 500 6. 00 2,163, 000. 00
34 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 3, 000. 00 3, 000. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCE) VB 835 148. 00 123, 580. 00
36 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1,130 125. 00 141, 250. 00



07-127264 Bl D245

07- LA- 138- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 198001 | MPORTED BORROW VB 55, 000 4.50 247, 500. 00
38 (S) 200002 ROADSI DE CLEARI NG LS LUMP SUM 6, 500. 00 6, 500. 00
39 (S) 202007 DUFF MR 235, 000 .70 164, 500. 00
40 (S) 035288 ECTO ENDO MYCORRHI ZAL | NOCULUM EA 2,290 2. 00 4, 580. 00
41 (S) 035289 PLANT SHELTERS EA 2,110 5. 50 11, 605. 00
42 (S) 204009 PLANT (GROUP 1) EA 2,110 20. 00 42, 200. 00
43 (S) 035290 TRANSPLANT JOSHUA TREE EA 190 375. 00 71, 250. 00
44 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 49, 000. 00 49, 000. 00
45 (S) 035291 DEEP Pl PE | RRI GATI ON EA 2,110 15. 00 31, 650. 00
46 260301 CLASS 3 AGGREGATE BASE VB 8, 600 43. 00 369, 800. 00
47 035292 ASPHALT CONCRETE BASE TONN 10, 600 77.00 816, 200. 00
( CHEMCRETE MODI FI ED)
48 390153 ASPHALT CONCRETE ( TYPE A) TONN 42,700 68. 00 2,903, 600. 00
49 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 100, 000. 50 100, 000. 50
50 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 242 350. 00 84, 700. 00
51 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 680 850. 00 1, 428, 000. 00
52 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 137 750. 00 102, 750. 00
(TYPE N)
53 (S) 519128 JONT SEAL ASSEMBLY (MR 100 MV) M 50 900. 00 45, 000. 00
54 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 261, 500 3. 00 784, 500. 00
55 562007 ROADSI DE SI GN ( METAL POST) EA 8 100. 00 800. 00
56 566011 ROADSI DE SI GN - ONE POST EA 8 325. 00 2, 600. 00
57 566012 ROADSI DE SI GN - TWO POST EA 5 685. 00 3, 425. 00
58 650075 600 MV REI NFORCED CONCRETE Pl PE M 230 200. 00 46, 000. 00
59 650079 900 MM REI NFORCED CONCRETE PI PE M 80 400. 00 32, 000. 00
60 650084 1200 MM REI NFORCED CONCRETE Pl PE M 90 550. 00 49, 500. 00
61 680256 80 MM PLASTI C PI PE M 150 22. 00 3, 300. 00
62 705224 600 MM CONCRETE FLARED END SECTI ON EA 12 850. 00 10, 200. 00
63 705227 900 MM CONCRETE FLARED END SECTI ON EA 4 2,900. 00 11, 600. 00
64 705229 1200 MV CONCRETE FLARED END SECTI ON EA 4 4. 600. 00 18, 400. 00
65 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 9, 550 63. 50 606, 425. 00
66 721009 ROCK SLOPE PROTECTI ON VB 35 300. 00 10, 500. 00
(FACING, METHOD B)
67 (F) 721430 CONCRETE ( CHANNEL LI NI NG) VB 970 700. 00 679, 000. 00
68 729010 ROCK SLOPE PROTECTI ON FABRI C M2 13, 700 2.50 34, 250. 00
69 731502 M NOR CONCRETE (M SCELLANEQUS VB 1 3, 400. 00 3, 400. 00
CONSTRUCTI ON)
70 (S) 035293 CHAI N LI NK FENCE M 18 204. 00 3,672.00

(TYPE CL-2.1) (WEATHER STATI ON)



07-127264 Bl D245

07- LA- 138- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 (S) 035294 CHAI N LI NK GATE (WEATHER STATI ON) EA 1 695. 00 695. 00
72 820110 M LEPOST MARKER EA 4 65. 00 260. 00
73 (S) 832001 METAL BEAM GUARD RAI LI NG M 260 154. 00 40, 040. 00
74 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 720. 00 720. 00
75 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 5 3,348.00 16, 740. 00
76 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 236 350. 00 82, 600. 00
77 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 5 50. 00 250. 00
78 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 29, 200 .70 20, 440. 00
79 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 145 3.00 435. 00
80 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 830 2.85 5, 215. 50
81 (S) 860615 MODI FY FLASHI NG BEACON LS LUMP SUM 10, 000. 00 10, 000. 00
82 (S) 035295 EXI ST ROADS| DE WEATHER | NFORMATI ON LS LUMP SUM 18, 000. 00 18, 000. 00
SYSTEM ( SALVAGE)
83 (S) 035296 ROADS| DE WEATHER | NFORVATI ON SYSTEM LS LUMP SUM 220, 000. 00 220, 000. 00
84 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 5, 000. 00 5, 000. 00
85 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
86 377501 SLURRY SEAL TONN 340 282. 00 95, 880. 00
87 999990 MOBI LI ZATI ON LS LUMP SUM 1, 000, 000. 00 1, 000, 000. 00

TOTAL 14, 694, 280. 00



07-127264 Bl D245

07-LA-138-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 29/ 05 10/ 03/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 30, 000. 00 30000. 00 2, 000. 00 2000. 00

2 800. 00 240000. 00 3, 000. 00 900000. 00

3 10. 00 84000. 00 10. 00 84000. 00

4 800. 00 280000. 00 350. 00 122500. 00

5 1, 200. 00 9600. 00 2, 000. 00 16000. 00

6 1, 200. 00 1200. 00 3, 500. 00 3500. 00

7 60, 000. 00 60000. 00 35, 000. 00 35000. 00

8 55, 000. 00 55000. 00 25, 000. 00 25000. 00

9 80, 000. 00 80000. 00 35, 000. 00 35000. 00
10 31. 50 2992. 50 15. 00 1425. 00
11 .40 11840. 00 .45 13320. 00
12 28. 00 2240. 00 50. 00 4000. 00
13 7.00 7630. 00 3.00 3270. 00
14 25, 000. 00 25000. 00 20, 000. 00 20000. 00
15 46. 00 791200. 00 40. 00 688000. 00
16 276. 00 57960. 00 350. 00 73500. 00
17 8, 000. 00 8000. 00 10, 000. 00 10000. 00
18 35. 85 7887. 00 20. 00 4400. 00
19 10. 00 220. 00 50. 00 1100. 00
20 29. 85 11641. 50 20. 00 7800. 00
21 7.82 26118. 80 1.30 4342. 00
22 1.91 2788. 60 1.25 1825. 00
23 45. 00 540. 00 15. 00 180. 00
24 1.80 225. 00 1.00 125. 00
25 22.00 286. 00 70. 00 910. 00
26 55. 00 1320. 00 150. 00 3600. 00
27 550. 00 1100. 00 500. 00 1000. 00
28 1.10 7150. 00 3. 00 19500. 00
29 285. 00 6270. 00 300. 00 6600. 00
30 60, 000. 00 60000. 00 40, 000. 00 40000. 00
31 80, 000. 00 80000. 00 50, 000. 00 50000. 00
32 100, 000. 00 100000. 00 25, 000. 00 25000. 00
33 6. 00 2163000. 00 9.50 3424750. 00
34 6, 000. 00 6000. 00 3, 000. 00 3000. 00
35 56. 00 46760. 00 80. 00 66800. 00
36 56. 00 63280. 00 15. 00 16950. 00
37 8. 00 440000. 00 .01 550. 00
38 6, 000. 00 6000. 00 10, 000. 00 10000. 00
39 .60 141000. 00 1.00 235000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07-127264
07-LA-138-6
09/ 29/ 05

54860.
209000.
60000.
35026.
326800.
720800.
2903600.
85000.
121000.
1428000.
198650.
38500.
766195.
2216.
1328.
1385.
118680.
57120.
78300.
3322.
19992.
10276.
18424.
687600.
3115.
625650.
30825.
1450.
4410.
900.
600.
34840.
439.
13685.
148444,
625.
42048.

SUMMARY

70, 000.
400.

1, 142.
250.
150.

400.
300.
500.
320.
400.
500.
50.
750.
2, 000.
2, 900.
72.
90.
250.
.25
1, 000.
200.
900.
200.
100.
400.
2, 000.
150.
50.
.70

OF

00
00
00
00

00
00
00
00
00
00
00
00
00

REMA/

31650. 00
430000. 00
863900. 00
3112830. 00
70000. 00
96800. 00
1918560. 00
34250. 00
7500. 00
627600. 00
3200. 00
2400. 00
2500. 00
73600. 00
32000. 00
45000. 00
7500. 00
9000. 00
8000. 00
11600. 00
687600. 00
3150. 00
242500. 00
30825. 00
1000. 00
3600. 00
900. 00
800. 00
26000. 00
400. 00
10000. 00
35400. 00
250. 00

20440. 00

N

N G

B

DDERS

Bl D245
PACE 9
10/ 03/ 05



| TEM

79
80
81
82
83
84
85
86
87

TOT

07-127264

07-LA-138-6
09/ 29/ 05
SECOND
Bl D AMOUNT
1.33 192
5.26 9625
30, 000. 00 30000
20, 000. 00 20000.
200, 000. 00 200000.
5, 500. 00 5500.
.00 0.
443. 40 150756.

1, 530, 000. 00 1530000.

00

15, 738, 701. 55

SUMMARY

OF REMA

16, 487, 468. 50

THI RD

Bl D AMOUNT
3.00 435
2.85 5215
15, 000. 00 15000
15, 000. 00 15000.
150, 000. 00 150000.
5, 000. 00 5000.
.00 0.
280. 00 95200.
1, 624, 016. 00 1624016.

N |

N G

B I

DDERS

Bl D245
PAGE 10
10/ 03/ 05



